

3 October 1963

Dear Art:

The attached cost quote gives cost breakdown for:

- A. an expansion of the  Operation;" and - STATINTL
- B. the proposed Feasibility Hardware project.

A further breakdown of estimated costs for the Feasibility Hardware project was sent to you on 2 October.

The period of performance of "A" is to begin as soon as you desire and end on 3 June 1964. The period of performance for "B" is four and one-half months.

Both "A" and "B" can be added to our existing contract, or a separate contract can be negotiated for "B", whichever is more convenient for you.

If it is agreeable to you, we would like clauses B-36 and B-13 of the Basic Agreement, AF 33(657)-5117, included in the contract to cover the feasibility hardware.

Please call me if you desire further details.

Thank you very much for considering this proposal.

Sincerely,



Attach: CPFF Price Summary (4 copies)

25X1A

Next 4 Page(s) In Document Exempt